

RFS T-345

Avon Crest Centre for Health & Wellness

ADDENDUM # 3

May 19, 2020

Please see amended RFS Document and below revised RFS Timetable as outlined in section 1.6 of the RFS:



Revised Timeline -
RFS T-345 as per Ad

Event	Location	Date
First Phase		
RFS Issue Date		<i>February 3, 2020</i>
Site Visit / Proponent Briefing (strongly recommended)	46 General Hospital Drive, Stratford, ON N5A 2Y6 Meeting Location: Main Hospital Entrance/Front Lobby	<i>September 28, 2020 at 9:00am</i>
Mandatory Receipt Confirmation Form with the inclusion of: <ul style="list-style-type: none"> • SCHEDULE H - Mandatory Minimum Requirements Checklist • SCHEDULE I - High Level Solution Overview Schedule 	N/A	<i>November 6, 2020</i>
Notification to a maximum of five (5) Proponents to participate in Commercially Confidential Meetings	N/A	<i>December 3, 2020</i>
Deadline to Register for Commercially Confidential Meetings <i>(see Section 2.7 Commercially Confidential Meetings)</i>	Via email to RFS Coordinator	<i>December 17, 2020</i>
Second Phase		
Commercially Confidential Meetings (including submission of agendas by Proponents in advance of meetings and the scheduling and holding of the meetings) <i>(see Section 2.7 Commercially Confidential Meetings)</i>	46 General Hospital Drive, Stratford, ON, N5A 2Y6	<i>Week of August 9, 2021</i>
Deadline for Questions Following Commercially Confidential Meetings <i>(see Section 2.8.1 Submission of Questions)</i>		<i>February 23, 2021</i>
Deadline for Questions Regarding Process (RFS Document) <i>(see Section 2.8.1 Submission of Questions)</i>		<i>March 29, 2021</i>
Last Day to Issue Addenda Before Proposal Submission Deadline <i>(see Section 2.9 Issued Addenda)</i>		<i>October 18, 2021</i>

Proposal Submission Deadline		<i>April 14, 2021</i>
Short list and invite up to a maximum of three (3) Proponents to Information Sharing and Discovery Sessions <i>(See Section 4.5 Information Sharing & Discovery Session)</i>	46 General Hospital Drive, Stratford, ON, N5A 2Y6	<i>Week of July 5, 2021</i>
SCHEDULE L – Statement of Work submitted by Proponents and evaluated	Via email to RFS Coordinator	<i>August 9, 2021</i>
Reference verification		<i>Between July 5, 2021 – August 9, 2021</i>
Third Phase		
Invitation to the Preferred Proponent to enter into negotiations	-	<i>September 23, 2021</i>
Negotiation sessions <i>(see Section 4.9 Negotiations)</i>	46 General Hospital Drive, Stratford, ON N5A 2Y6	<i>To commence week of October 18, 2021</i>
Final Negotiation of Agreement		
Invitation to Successful Proponent to finalize the Form of Agreement	-	<i>On or around December 2021</i>
Anticipated Agreement Start Date following completion of negotiations and finalization of Form of Agreement	-	<i>TBD upon execution of Agreement</i>
Anticipated pre-construction period which would include development of construction drawings, permit applications and the tendering and award of subcontracts as appropriate in the context of the selected Solution		<i>TBD upon execution of Agreement</i>
Anticipated Construction Start Date		<i>TBD upon execution of Agreement</i>
Completion of Construction		<i>TBD upon execution of Agreement</i>