

## RFS T-345

### Avon Crest Centre for Health & Wellness

#### ADDENDUM # 2

**March 17, 2020**

Please see amended RFS Document and below revised RFS Timetable as outlined in section 1.6 of the RFS:



Revised Timeline -  
RFS T-345.docx

Event	Location	Date
<b>First Phase</b>		
RFS Issue Date		<b><i>February 3, 2020</i></b>
Site Visit / Proponent Briefing (strongly recommended)	46 General Hospital Drive, Stratford, ON N5A 2Y6  Meeting Location: Main Hospital Entrance/Front Lobby	<b><i>May 28, 2020 at 9:00am</i></b>
Mandatory Receipt Confirmation Form with the inclusion of: <ul style="list-style-type: none"><li>• SCHEDULE H - Mandatory Minimum Requirements Checklist</li><li>• SCHEDULE I - High Level Solution Overview Schedule</li></ul>	N/A	<b><i>July 6, 2020</i></b>
Notification to a maximum of five (5) Proponents to participate in Commercially Confidential Meetings	N/A	<b><i>July 29, 2020</i></b>
Deadline to Register for Commercially Confidential Meetings (see Section 2.7 Commercially Confidential Meetings)	Via email to RFS Coordinator	<b><i>August 12, 2020</i></b>
<b>Second Phase</b>		

Commercially Confidential Meetings (including submission of agendas by Proponents in advance of meetings and the scheduling and holding of the meetings) <i>(see Section 2.7 Commercially Confidential Meetings)</i>	46 General Hospital Drive, Stratford, ON, N5A 2Y6	<b><i>Week of September 14, 2020</i></b>
Deadline for Questions Following Commercially Confidential Meetings <i>(see Section 2.8.1 Submission of Questions)</i>		<b><i>September 25, 2020</i></b>
Deadline for Questions Regarding Process (RFS Document) <i>(see Section 2.8.1 Submission of Questions)</i>		<b><i>October 22, 2020</i></b>
Last Day to Issue Addenda Before Proposal Submission Deadline <i>(see Section 2.9 Issued Addenda)</i>		<b><i>October 26, 2020</i></b>
Proposal Submission Deadline		<b><i>November 3, 2020</i></b>
Short list and invite up to a maximum of three (3) Proponents to Information Sharing and Discovery Sessions <i>(See Section 4.5 Information Sharing &amp; Discovery Session)</i>	46 General Hospital Drive, Stratford, ON, N5A 2Y6	<b><i>Week of January 11, 2021</i></b>
SCHEDULE L – Statement of Work submitted by Proponents and evaluated	Via email to RFS Coordinator	<b><i>February 8, 2021</i></b>
Reference verification		<b><i>Between January 11 – February 8, 2021</i></b>
<b>Third Phase</b>		
Invitation to the Preferred Proponent to enter into negotiations	–	<b><i>March 16, 2021</i></b>
Negotiation sessions <i>(see Section 4.9 Negotiations)</i>	46 General Hospital Drive, Stratford, ON N5A 2Y6	<b><i>To commence week of April 6, 2021</i></b>
<b>Final Negotiation of Agreement</b>		
Invitation to Successful Proponent to finalize the Form of Agreement	–	<b><i>On or around June 2021</i></b>

Anticipated Agreement Start Date following completion of negotiations and finalization of Form of Agreement	–	<b><i>TBD upon execution of Agreement</i></b>
Anticipated pre-construction period which would include development of construction drawings, permit applications and the tendering and award of subcontracts as appropriate in the context of the selected Solution		<b><i>TBD upon execution of Agreement</i></b>
Anticipated Construction Start Date		<b><i>TBD upon execution of Agreement</i></b>
Completion of Construction		<b><i>TBD upon execution of Agreement</i></b>